

**OFFICE OF THE PROJECT ADMINISTRATOR, ITDA, NILGIRI**  
**e-Procurement Notice**

**Bid Identification No. ITDANGR-02/2019-20**

No. ....55...../ITDA, Dt.- 17.1.2020.....

1. The Project Administrator, ITDA, Nilgiri on behalf of the Govt. of Odisha invites **Percentage Rate bids in online mode single cover system** for the works as detailed in the table, from the class of eligible contractors as mentioned in Column-6 (Six) registered with the State Governments and Contractors of equivalent Grade / Class Registered with Central Government / MES / Railways for execution of Civil Works. The proof of registration from the appropriate authority shall be enclosed along with the Bid.
2. The bidders may submit bids for the following works.

Sl. No.	Name of the Work	Approx. Amount put to tender	EMD to be furnished	Cost of Bid Document	Class of Contractor	Period of Completion	Last date & time of online receipt of bid
1	2	3	4	5	6	7	8
1	Raising of boundary Wall at Tenda GHS	442521	4425	2,000/-	'D'&'C'	Two Calendar Month	10.02.2020 up to 5.00 PM
2	Const. of Boundary Wall at Gabapal PSH	371676	3717	2,000/-	'D'&'C'	Two Calendar Month	
3	Repair and Maintenance of Haostel/School/Toilet at Banabhuin H/S	294151	2942	2,000/-	'D'&'C'	Two Calendar Month	
4	Const. of Dining hall at Badapalasa PSH	394777	3948	2,000/-	'D'&'C'	Two Calendar Month	
5	Const. of Dining Hall at Tiakata PSH	398579	3986	2,000/-	'D'&'C'	Two Calendar Month	
6	Const. Of Dinning Hall/ Kitchen at Bhogadia PSH	309692	3097	2,000/-	'D'&'C'	Two Calendar Month	
7	Const. of Toilet complex and Water supply at Jharanaghathi PSH	363467	3635	2,000/-	'D'&'C'	Two Calendar Month	
8	Const. of Toilet complex and Water supply at Kalyani PSH	324415	3244	2,000/-	'D'&'C'	Two Calendar Month	
9	Const. of Toilet complex and Water supply at Gabapala PSH	324075	3241	2,000/-	'D'&'C'	Two Calendar Month	
10	Repair & Maintenance of School/Hostel at Kamarkhalia S/S	331318	3313	2,000/-	'D'&'C'	Two Calendar Month	
11	Repair & Maintenance of School/Hostel B.Bandha A/S.	442377	4424	2,000/-	'D'&'C'	Two Calendar Month	
12	Repair & Maintenance of School/Hostel Salabani PSH	353790	3538	2000/-	'D'&'C'	Two Calendar Month	
13	Repair & Maintenance of School/Hostel Bankisul A/S	334705	3347	2,000/-	'D'&'C'	Two Calendar Month	
14	Repair & Maintenance of School/Hostel Telipal A/S	334368	3344	2,000/-	'D'&'C'	Two Calendar Months	
15	Repair & Maintenance of School/Hostel Sripati A/S.	353649	3536	2,000/-	'D'&'C'	Two Calendar Months	
16	Const. of CC road from Tala Tudu house to Mangala Sing house at Dhobasila ( Nuasahi)	221235	2212	2,000/-	'D'&'C'	Two Calendar Month	

17	Const. of Culvert on the Pattapani Mahadev road	353715	3537	2,000/-	'D&'C'	Two Calendar Month
18	Const. of Culvert on Keshara Ringpur road near Biju Sethi	265492	2655	2,000/-	'D&'C'	Two Calendar Month
19	Const. of Rural Hat Pindi at Badheipala of K.C.Pur G.P	354256	3543	2,000/-	'D&'C'	Two Calendar Month
20	Renovation of Honney Production/Process unit near Chhatrapur Chhak	298596	2986	2,000/-	'D&'C'	Two Calendar Month
21	Renovation of Weir Diversion at Balianal	442284	4423	2,000/-	'D&'C'	Two Calendar Month
22	Renovation of WHS at Sambhu Sing bandha near Nuasahi Village	442369	4424	2,000/-	'D&'C'	Two Calendar Month
23	Const. of Phulagadia Diversion weir at Phulagadia under Garadihi G.P.	354396	3544	2,000/-	'D&'C'	Two Calendar Month
24	Renovation of Jagabandhu Diversion weir att Tala Putibandha.	354364	3544	2,000/-	'D&'C'	Two Calendar Month
25	Const. of Culvert on the road from Jamuna to Hatikota	442360	4424	2,000/-	'D&'C'	Two Calendar Month
26	Const. of Culvert on the road from Singiri to Begunia Gadighati	353784	3538	2,000/-	'D&'C'	Two Calendar Month
27	Const. of Culvert at Ramsing Sahi to Banabahi near Tanasing Sahi field.	265432	2654	2,000/-	'D&'C'	Two Calendar Month
28	Const. of Culvert near Ghatishala village at Deunchakhala.	3537359	35374	2,000/-	'D&'C'	Two Calendar Month
29	Construction of Additional Class room at Tenda GHS (F.F)	884728	8847	4000/-	'D&'C'	Two Calendar Month
30	Construction of staff quarter at Sripati AS	708075	7081	4,000/-	'D&'C'	Two Calendar Month
31	Construction of Kitchen & Dining Hall at Kamarkhalia A/S	478322	4783	4,000/-	'D&'C'	Two Calendar Month
32	Construction of WHS at Jharanaghati	807017	8070	4,000/-	'D&'C'	Two Calendar Month
33	Const. of Multipurpose community-cum-Culture Centre at Singarpur under Sadar Block	752874	7529	4,000/-	'D&'C'	Two Calendar Month
34	Const. of Multipurpose community-cum-Culture Centre at Kantabania under Remuna Block.	752299	7523	4,000/-	'D&'C'	Two Calendar Month
35	Const. of Multipurpose community-cum-Culture Centre at Berhampur, Olmara under Jaleswar.	751171	7512	4,000/-	'D&'C'	Two Calendar Month
36	Const. of Multipurpose community-cum-Culture Centre at Mundabania under Bhograi Block	751542	7515	4,000/-	'D&'C'	Two Calendar Month
37	Const. of Drain from Yudhistira Ratha house to O.T. road Balasore at Swasti Nagar Saraswatipur G.P. under Remuna Block.	619313	6193	4,000/-	'D&'C'	Two Calendar Month

38	Const. Boundary Wall under Khairai Tahasil	642306	6423	4,000/-	'D'&'C'	Two Calendar Month
39	Const. of Boundary Wall under Simulia Tahasil	640839	6408	4,000/-	'D'&'C'	Two Calendar Month
40	Const. of Boundary Wall under Bhogarai Tahasil	662264	6623	4,000/-	'D'&'C'	Two Calendar Month

- Bid documents consisting of the schedule of quantities and the set of terms & conditions of contract and other necessary documents can be seen in the website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in) and in the office of the undersigned during the office hours of working days from 10.00 AM of 31.01.2020 to 5.00 PM of 10.02.2020
- The cost of Tender Paper and EMD as indicated above shall be received online along with the bids as per guideline issued by Works Deptt. O.M. No. 6785, dt. 09.05.2017 and No. 17254, dt. 05.12.2017. The procedure of bid submission using electronic payment of Tender Paper Cost and EMD by the bidder may be referred in Works Deptt. O.M. No. 17254, dt. 05.12.2017, which has been added to the DTCN. Tenderers desiring to hire machineries or equipments from outside the state has to furnish 2% of the amount put to tender as bid security.
- The Bid documents will be available in the website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in), from 10.00 AM of 31.01.2020 to 5.00 PM of 10.02.2020 for online bidding.
- The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class III.
- Period of Availability of Tender online / date & time of bidding online / date & time of submission of Bid Documents / date of opening of Bid are as follows.


Name of the procurement Officer	Bid-Identification No.	Online availability of Bid	Last date of Receipt of Bid Online	Date of opening of Bid
Project Administrator, ITDA, Nilgiri	ITDANGR-02/2019-20	from 10.00 AM of 31.01.2020 to 5.00 PM of 10.02.2020	Till 5.00 PM of 10.02.2020	On 11.00 AM on 11.02.2020

- Bids received "on-line" shall be opened at 11.00 AM on 11.02.2020 in the office of the PA, ITDA, Nilgiri in the presence of bidders who wish to attend. If the office happens to be closed on the stipulated date of opening of Bids as specified, the bids will be opened on the next working day at the same time and venue.
- Engineer Contractor who wants to avail EMD Exemption shall have to furnish scan copy of affidavit along with tender, declaring there in that he/she has not yet availed three numbers of EMD Exemption during this financial year and to show the original registration certificate to the tender opening authority for verification without which the tender will be rejected. SC / ST contractors desires of availing benefit as per Works Department Resolution No. 27748, dt. 11.10.1977 must submit affidavit for the same along with attested copy of Caste Certificate.
- No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an Engineering Department of the state Government is allowed to work as a Contractor for a period of two years after his retirement from Government service without Government permission.
- Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion.** If the rate quoted by the bidder is exactly 15% less or more than 15% less of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all bidders / their authorized representatives, PA, ITDA and Deputy Executive Engineer will remain present.
- "Additional performance Security shall be obtained from the bidder when the bid amount is less than estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Demand Draft / Term Deposit Receipt Pledged in

favour of the Project Administrator, ITDA, Nilgiri within seven days, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder".

13. The bidder has to submit the Cost of Tender Paper and EMD as the amount specified for the work electronically as per Works Department Memo No. 17254, dt. 05.12.2017. Only those bidders, who have successfully, remit the cost of Tender Paper and EMD would be eligible to participate in the tender process.
14. DTCN signed, Affidavit of Authenticity of documents, GSTIN Registration Certificate, PAN Card, valid Contractors Registration Certificate & other documents as mentioned in the DTCN must be Scanned and uploaded in pdf format in the web-site along with the bid.
15. Other details can be seen in the bid documents and any conditions related to this tender will be followed as per the OPWD codal procedure.
16. Any addendum / corrigendum / cancellation of above tender will be published in the web-site [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in) and in the notice board.
17. The authority reserves right to cancel any or all bids without assigning any reason thereof.

Further details can be seen from the website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)

  
Project Administrator  
ITDA, Nilgiri


Memo No. 56 /ITDA, Date 17.1.2020.

Copy submitted to the Commissioner- cum -Secretary, ST & SC Development Department, Bhubaneswar for favour of kind information.

  
Project Administrator  
ITDA, Nilgiri


Memo No. 57 /ITDA, Date 17.1.2020.

Copy submitted to the Collector & District Magistrate, Balasore for favour of kind information.

  
Project Administrator  
ITDA, Nilgiri


Memo No. 58 /ITDA, Date 17.1.2020.

Copy submitted to the Executive Engineer, Minor Irrigation Division office, Balasore for kind information as member of Tender Committee.

  
Project Administrator  
ITDA, Nilgiri


Memo No. 59 /ITDA, Date 17.1.2020.

Copy forwarded to the D.I.O., N.I.C., Balasore for Information.

  
Project Administrator  
ITDA, Nilgiri


Memo No. 60 /ITDA, Date 17.1.2020.

Copy to all Project Administrator, I.T.D.A in Orissa/ the Project Director, D.R.D.A, Balasore / D.W.O, Balasore /,the Sub-Collector, Nilgiri for wide circulation with a request to display the Tender call notice on their Notice Board.

  
Project Administrator  
ITDA, Nilgiri


Memo No. 61 /ITDA, Date 17.1.2020.

Copy forwarded to the D.E.E./S.O/J.Es, Head clerk, Accountant, Work Section of I.T.D.A., Nilgiri for information.

  
Project Administrator  
ITDA, Nilgiri

Memo No. 62 /ITDA, Date 17.1.2020.

Copy to the Notice Board,

  
Project Administrator  
ITDA, Nilgiri