
OFFICE OF THE BLOCK DEVELOPMENT OFFICER, JALESWAR 8LOCK, Dist.Balasore 

E-mail: ori-jaleswar@smal.com 

ADDENDUM-1 

Letter No. ASA Dtd.- a 

The following additional documents is added in the Tender Call Notice ADVT. NO. 4574 

/CIVIL/BLS. OF 2021-22, DATED: 07.09.2021 of Jaleswar Block Office. 

Documents is as below 
1. Detail Tender Call Notice 

2. Work Schedule 2 nos (For 2 nos of project) 

Your, aith Fully 

BDO, Jaleswaks6tk 



OFFICE OF THE BLOCK DEVELOPMENT OFFICER, JALESWAR BLOCK, Dist.Balasore
E-mall: orl-Jjaleswar@gmall.com 

DETAILED TENDER CALL NOTICE 

Advt. No.| Cvil/ Bls. Of 2021-22. Date. 7/09 /2021. 

1.The Block Development Officer, Jaleswar Block, Balasore on behalf of the Govt. of Odisha invites 
Sealed Tenders (percentage Rate) in conformity with the DTCN, are invited from the "C" & "B" and 
"D" & "C" Class Contractors registered with State Govt. & Contractors of equivalent grade/class
registered with central Govt. MES/Railways for Execution of Civil Works for Total Two no. Of works, 
Rs. 24.00 lakhs ,and Rs. 17.00 Lakhs per unit under Panchayat Samiti, Jaleswar, Balasore. The Tender 

Documents (DTCN & BOQ) and Detailed List of works mentioned, Annexture A can be obtained from 

District NIC Website (www.balasore.nic.in) from Dated: 15.09.2021 to 27.09.2021 till 5PM. 

2.The Tender documents (DTCN& BOQ.) duly filled and signed by the contractors should be 

accompanied with the self attested photo copy of Valid Registration Certificate (Contractor Licence), 
valid GST clearance certificate and PAN Card. The tender must be accompanied with AFFIDAVIT

regarding authentication of Documents and Credentials.

3. The Tender documents ( DTCN & BOQ) Should be accompanied with requisite Tender paper Cost in 
shape of Bank Demand Draft drawn in favour of BDo, Jaleswar Block, dist. Balasore, payable at 
Jaleswar, from any Nationalised Bank. The Cost of the Tender paper mentioned against the each 
works. 

4.The Tender Paper will be Received up to dtd 30.09.2021 till 5P.M. and addressed to The BDo, 
Jaleswar Block, dist. Balasore through Speed post/Registered post/courier only. The tender must be 
subscribed name of the work on top of the sealed envelope. 

5.The tenders are scheduled to be opened on Dt. 01.10.2021 at 11.30 A.M. at the Office of BDO0, 
Jaleswar Block, Dist.Balasore, in presence of the Tenderers or their authorised representatives. No 
adjustment of Tender paper Cost (Non-refundable) and EMD will be entertained in any manner. 

6. The detailed Terms and conditioned List of works (DTCN and BOQ) can be downloaded at District 
NIC Website (www.balasore.nic.in). 

7. The incomplete bid in any form liable for rejection. The undersigned reserve the right to cancel the 

tender without assigning any reason thereof. 

BDO, Jaleswar Blotk. 



OFFICE OF THE BLOCK DEVELOPMENT OFFICER, JALESWAR BLOCK, Dist.Balasore 
E-mal: ori-jaleswar@gmail.com 

Detailed Tender Call Notice 2021-22 (Annexture-A)

Sl. Name of the Work Estimated Cost of Period of Availability of 
No. Cost (in Rs.) Tender Paper Completion 

(in Rs.) 
Tender 

&Class of Documents 
Contractor (DTCN&BOQ) 

2 5 6 7 

The Tender 
Construction Of C.C road from Cluster 2400000.00 Months Documents 

("C" & "B") 

6000.00 3 

house to Dakhin Tudu house M.N. Patna 
(DTCN&BOo) 

Gp M.N.Patna of Jaleswar Block for the 
may be 

year of 2021-22. obtained from 

NIC website 

(www.balasore.
from Construction Of C.C road from Bidyut 1700000.00 

Jena Tank to Raibania Fort,Gp Raibania 
of Jaleswar Block for the year of 2021-22. 

2 6000.00 3 Months nic.in) 

("D"& "C") 15.09.2021 to 

27.09.2021. 

BDO, sen Block, 
Balasore 



OFFICE OF THE BLOCK DEVELOPMENT OFFICER, JALESWAR BLOCK, Dist.Balasore
E-mail: ori-jaleswar@gmail.com 

PANCHAYAT SAMITI, JALESWAR BLOCK 
DIST. BALASORE 

DETAILED TENDER CALL NOTICE. 

NAME OF THE WORK: 
1-Construction of Cement Concrete Road from cluster house to Dakhin Tudu house, 

MN Patna. Estd Cost-Rs 24.00 Lakhs 
2-Construction of Cement Concrete Road from Bidyut Jena Tank to Raibania Fort, 

Raibania. Estd. Cost.-17.00 Lakhs. under Jaleswar Block in the district of Balasore. 

ESTIMATED COST: - Rs. 

(Fll up work name & the place and cost as per Annexure-A) 

1. Sealed tenders are invited from the registered "C"&"8" and 'D'&'C Class contractor of P.W.D. / 
C.P.W.D./ M.E.S. / Railway in prescribed form to be eventually drawn in P.W.D. Form P-1 and will be 
received by The Office of the BDo,Jaleswar Block, dist. Balasore, Date: 30 /09 /2021 up to 5 pm. for 
the works and will be opened by the BDO,Jaleswar Block, dist. Balasore in the presence of the tenderers 
or their authorized agents at 11.30 A.M. on Date: 01/10/2021. 

2. The tenderers should please note that the work will have to be completed within 03 (three) Months 
commencing from the date of issue of work order. For the work SI. No-01 &02 of Annexture-A

The Successful bidders are required to pay earnest money Deposit of 2% (Two Percent) of estimated 
amount in shape of NSC/PoTD/KVP/POSB/Fixed Deposit duly pledged to BDo,Jaleswar Block, dist. 

Balasore, otherwise their tender will not be considered, as per the term and conditions laid down in 

3. 

O.P.W.D. code. 

a) The plan & specifications for the work can be seen at Civil Engineering section in office of the 

BDOJaleswar Block, dist. Balasore, during working hours and days. Complaints at a future date that the 

plan and specifications have not been seen can not be entertained. The Contractor may obtain a set of 

tender documents with DTCN and detail list of the works by down load from district web site 

www.balasore.nic.in. on 15/09/2021 to 27/09/2021 up to 5P.M. 

4. 

b) The amount of tender paper cost mentioned in list to be attached with the tender schedule in shape 

of Bank Draft in the name of BDO,Jaleswar Block, payable at Jaleswar in any nationalized bank, this 

amount is not refundable. Tender must be submitted in a sealed cover. The name of the work is to be 

noted on the cover. Without cost of the tender paper the tender will reject. 

Signature of the Contractor BDO, JALESwAR@LOEK, Balasore 

AVEB TI 



OFFICE OF THE BLOCK DEVELOPMENT OFFICER, JALESWAR BLoCK, Dist.Balasore

E-mall: or-jaleswar@gmall.com 

dAll other information'scan be obtained on application to the BDO,Jaleswar Block, dist. Balasore.

d) This Office will not be held responsible if there is any delay in receipt tender documents by the 

intending contractors sent is the deptt. Through registered post/ Speed post/ Courier & similarty if the 

tender documents sent by the intending contractor through registered post do not reach in Office by the 

shedule date and time. Their offers will not be considered on any account even if the tender documents

were dispatched by the tenderers before due date. 

5 The BDO,Jaleswar Block, Dist. Balasore, reserves the right to reject any or all the tenders received 

without assigning any reasons thereof. 

6. The tender whose tender is selected for acceptance shall within a period of seven days upon written 

intimation being given to him of acceptance of his tender make a security deposit of 2% (Two Percent) 

of Estimated Cost. So that the Total Security deposit will be total 2% (Two Percent) of the tendered 

amount as shown in clause 3 above and sign the agreement in the P.W.D. Form No. P-1 ( Schedule XLV 

No. 61) for the fulfillment of the contract in the office of the BDO,JALESWAR BLOCK,dist. Balasore. 

The security deposit, together with the earnest money and the amount with held according to the 

provisions of P-1 agreement shall be retained as security deposit for the due fulfillment of this contract. 

Failure to enter into the required agreement and to make the security deposit as above shall entail 

forfeiture of the earnest money. 

No tenderer shall be finally accepted until, the required amount or security money is deposited. The 

written agreement to be entered into between the Contractor and Government shall be the foundation 

of rights of the parties and the contract shall be deemed to be incomplete until the agreement has first 

been signed by the contractor and then by the proper officers authorized to enter into the contract on 

The department will accept the security deposit in the form of 

NSC/POTD/KVP/POSB/Fixed Deposit duly pledged to the BDO,JALESwAR BLOCK, Dist. Balasore and in 
no other form. The acceptance of less quoted rates of tenderer to be deposited diffential amounts from 

behalf of the Govt. 

the estimated amounts during the agreement period in shape of as mentioned above as for ISD. 

1 The Percentage rates of schedule of Less should be quoted in words and figures in percentage basis at 

the end of the BOQ mentioned and the excess percentage rates will not be accepted and this will 

consider for schedule of rates for execution of the agreement if this will found lowest. Otherwise the 

tender will be liable for rejection. In case of discrepancies between words and figures. The words shall 

prevail. The tender shall be written legibly and free from erasures, overwriting or correction of figures, 

Correction, where unavoidable should be made by scoring out, initialling, dating and rewriting.

Signature of the Contractor BDO, JAtESWAR BLdCK. 

011| 



OFFICE OF THE BLOCK DEVELOPMENT OFFICER, JALESWAR BLOCK, Dist.BalasoreE-mail: orl-jaleswar@gmalil.com 

The contractors will be responsible for payment of all royalties or other charges for quarrying materials.All local taxes inclusive of State Sales tax, GST & Income Tax, Ferry and Tollage charges are to be paid by 

8. 

the Contractor. 

The tender may not, at the discretion of the competent authority be considered unless accompanied by attested copies of GST clearances certificates, Income tax clearance Certificate/ PAN and Registration Licence, as the case may be and the original certificate/ documents to be produced before the BDO,JALESWAR BLOCK., Balasore at the time of opening of the tender/ drawl of agreement. 

9. 

10. The contractor shall be fully liable to indemnify the department for payment of any compensation under workman' compensation Act Vil of 1923, on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor. 

Every tenderer must examine the detailed specification of Orissa before submitting his tender. This right is reserved without impairing the contract to make such increase or decrease in the quantities or items 

11. 

of work mentioned in the schedule attached to the tender notice as may be considered necessary to 
complete the work fully and satisfactorily. Such increase or decrease shall in no case invalidate the 

Government do not accept any 
contractors rates. It shall be definitely under stood that the 
responsibility for the correctness of the quantities shown in the schedule. The schedule is liable to 

alteration by omission, or additions or deductions & it shall in no case invalidate the contract and no 
extra monetary compensation will be entertained. 

12. All reinforced cement concrete work should confirm to Orissa Detailed Standard Specification & should 
be of 1:1.5:3 having minimum compressive strength in work test of 200 kg Cm2 in 15 Cm. Cubes at 28 
days after mixing and tests conducted in accordance with I.S.- 456 and 516 using 12 mm, to 20 mm. Size 
hard black broken granite chips ( 20mm size not to exceed 25% ). 

Shuttering and centering shall be with seasoned Non-sal wood planks and the inside of which shall be 
lined with suitable sheeting and made leak proof and water tight or alternatively steel shuttering and 
centring may be used. 

13. 

The contractor shall make all arrangements for proper storage of materials, but no cost for raising shed 

for the storage of materials and pay of watchmen etc will be borne by the Department. These are also to 
be borne by the contractor. The Department is not responsible for considering the theft of materials at 
site. It is contractors risk. Under any such plea if the contractor stops t 

full penalty as per clauses of the P-1 contract. 

14. 

vork, he shall have to pay the 

BDO JALEWAR biOCK. Signature of the Contractor 

AEk 



OFFICE OF THE BLOCK DEVELOPMENT OFFICER, JALESWAR BLOCK, Dist.BalasqreE-mall: ori-jaleswar@gmail.com 

15. For the purpose of jurisdiction in the event of dispute if any contract should be deemed to have entered into within the State of Odisha and it is agreed that neither party to the contract nor the agreement will be competent to bring a suit in regard to the matters covered by this contract at any place outside the state of Odisha. 

16. After the work is finished all surplus materials and debris are to be removed by the contractor and preliminary work such as vats, mixing platform etc. are to be dismantled and all the materials are to be removed from the site. The ground up to 30Om. (100') wide from the building should be cleared and 
dressed. No extra payment will be made to the contractor on this account The rate quoted should be 
inclusive of all these items. 

17. The contractor shall not interfere with the execution of water supply or electrical fittings arrangement 
and any other works entrusted to any other agency by the department at any time during the progress 
of the work. 

18. The department will have the right to inspect the scaffolding and centering made for the work and can 

reject partly or fully such structures if found defective in their opinion. 

19. The contractor will have to arrange for water supply for all works and make sanitany arrangements for 

night work whenever necessary at his own cost. 

20. Bailing out of water from the foundation either rain water or subsoil water if necessary should be borne 

by the contractor, No payment will be made for bench marks. Level pillars, profiles and benching and 

leveling ground where required. The rates quoted should be for finished items of work inclusive of these 

incidental of work. 

21. All the quantities mentioned in the schedule are combined for ground floor and multi floors, in case of 

multistoried building s the rates should be through for the same. 

Cement concrete in roof slab, beams etc. whenever prescribed by the Engineer-in- charge shall be 

machine mixed and vibrated and the contractor should arrange his own mixers, concrete vibrators, 
22. 

pumps etc. for the purpose. 

It should be understood dlearly that no claims, what so ever will be entertained in regard to extra items 

of works of extra quantity of any items besides estimated amount. A written order must be obtained 

from the BDo,JALESWAR BLOCK. Balasore and rates settled for the extra items of works or extra 

23. 

quantity of any item of work according to clause 11 of P-1 contract. The rates for any time not covered 

in the Agreement will be arrived on derivation from the rate of same class of item of work with any 

different specification provided in the agreement with addition or subtraction of corresponding cost of 

materials. In case, rate can not be derived from the agreement the same will be arrived or derived from 

the schedule of rates in vogue at the time of actual execution of that item of wod 

BLÓCK. Signature of the Contractor 
BDOJALESWR 



OFFICE OF THE BLOCK DEVELOPMENT OFFICER, JALESWAR BLOCK, Dist.Balasore
E-mail: ori-jaleswar@gmail.com 

The tenderer shall have to abide by the C.P.W.D. Safety code rule introduced by the Government of 

India Ministry of works, Housing and Supply in their standing orders No. 44 to 50 dated 25.11.57. 

24. 

25. Tenderers are required to abide by the fair wage clause as introduced by the Government of Orissa, 

works Department No. CA VIIIR, 18/52-55 dt. 26.2.55 and No. lIM 56/6-28842 dt. 27.9.61 in case of any 
complaint by the labourers working about the non-payment of less payment of his wages as per 

minimum wages act. The BDO,JALESWAR BLOCK., Balasore will have the right to investigate and if 

contractor is found to be in default, he may recover such amount from the dues of the contractor and 

pay the due amount to such labour directly under intimation to the local labour officer and the 

Government and the decision of the BDO,JALESWAR BLOCK., Balasore will be final and binding on the 

Contractor. 

26. The contractor will be responsible for the loss or damage of any departmental materials/equipment's 

clause 13/30 during execution of the work due to reasons what- so - ever and the cost of such materials 

will be recovered from him at the market rates whichever is higher. 

27. The contractor should arrange at his own cost necessary tools and plants, machines, concrete Mixer & 

vibrators and other machineries such as pumps etc. required for the execution of the work and the rates 

quoted should be inclusive of the running charges of such plants and cost of consumables. 

28. The tenderers are required to go through each clause of P.W.D, From No. P-1 carefully in addition to 

clause mentioned herewith before tendering 
No part of the contract shall be sub-let without written permission of the BDO,JALESWAR BLOCK. 

Balasore or transfer made by power of attorney to others to receive payment on contractor's behalf. 

29. 

If further necessary information is required, the BDO,JALESWAR BLOCK, Balasore will furnish such, but it 

must be clearly understood that the tenders must be recelved in order and according to instructions. 

30. 

31. Cement shall be used in bags and weight of one cubic meter of cement being taken at 41, 42 quintals. 

32. No contractor will be permitted to furnish their tenders in their own manuscript papers. 

33. Every tenderer is expected before quoting his rates to inspect the site of proposed work. He should also 

inspect the quarries and satisfy himself about the quality. Availability of materials medical aids, labour 
and food stuffs etc, and the rates should be inclusive of all those items of work. In every case the 

materials must comply with the relevant specifications and samples of stones, metals, chips etc for 

approval of the Engineer- in- Charge/ BDO,JALESWAR BLOCK., Balasore. 

Government will not however after acceptance of contract rate pay any extra charge for lead or any 
other reasons in case the contractor is found later on to have misjudged the materials available. 

34. 

Signature of the Contractor BDO, JALEMWAR BtoCK. 



OFFICE OF THE BLOCK DEVELOPMENT OFFICER, JALESWAR BLOCK, Dist.Balasore 

E-mal: or-jaleswar@gmail.com 

35. All fittings for doors and windows if supplied by the Contractor should be of best quality and should be 

approved by the Engineer -in-charge / BDO,JALESWAR BLOCK., Balasore. 

36. The tender's containing extraneous conditions not covered by the tender call notice are liable for 

rejection. 

37. All the tenders received will remain valid for a period of fifteen days from the date of receipt of tenders. 

The period of validity can also be extended if agreed to by the Department and the contractor. 

38. Letters ect. found in the tender box raising or lowering rates or dealing with any point in connection 

with the tender will not be considered. 

works should be finished smooth and no extra charges for plastering if required by the department. All 

reinforced cement concrete works in lintels, columns, beams, chaja, roof slab and other such 

39. 

40. The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work 

falling within the following similar categories. 

a). Rent, royalties and other charges of materials octroi duties all other taxes including sales tax, 

ferry/tools conveyance charge and other cost on account of land and building including temporary 
building required by the tenderer for collection of materials storage housing of staff or other by the 

tenderer for purpose of work . No rent will however be payable to Government for temporary 

occupation of land owned by Government at the site of the work. 

b). Labourers camp or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local health authorities. 

c). Suitable water supply including pipe water supply when ever available for the staff and the labour as 

well as for the work. 

d). Fees and duties levied by the Municipal Canal or Water supply authorities. 

e). Suitable equipments and wearing apparatus for labour engaged in risky operations. 

f).Sultable fencing, barriers, signals including paraffin and electric signals where necessary at works and 

approaches in order to protect the public and employee from accidents. 

8).Compensation including cost of any suit for injury persons or property due to neglect of any major 

precautions and also sums which may become payable due to operation of Workmen's Compensation 

Act. 

Signature of the Contractor BDO, JAAESWAR BLOCK. 



OFFICE OF THE BLOCK DEVELOPMENT OFFICER, JALESWAR BLOCK, Dist.Balasore E-mail: ori-jaleswar@gmail.com 

h). The contractor has to arrange adequate lighting arrangements for night work however necessary at his own cost. 

i). The contractor has to arrange all the building materials including equipments required for undertaking under reamed piles foundation for starting the work. 

41. 3% (Three percent) of gross amount of the bill will be deducted towards income tax from the contractor's bills. 

Where it will be found necessary by the department, the Officer-in-charge of the work shall issue an order book to the contractor to be kept at the site of the work with pages serialy numbered order 

42. 

regarding the work whenever necessary are to be entered in this book by the BDO,JALESWAR BLOCK Balasore/Engineer- in charge of work with their dated signature and duly noted by the contractor or his authorized agent, with their dated signatures. Order entered in this book and noted by the contractor's agent shall be considered to have been duly given to the contractor for following the instructions of the department. The order book shall not be removed from the site of work with out permission of the BDO JALESWAR BLOCK., Balasore and to be submitted the Engineer-in-charge / BDO,JALESWAR BLOCK., Balasore every month. 

43. Over and above to these conditions the terms and conditions and rules and regulations as laid down or Detailed Standard Specifications of Odisha P.w.D. Code are also binding. 
44. Under no circumstance interest is chargeable for the dues or additional dues, if any payable for the 

work. 

45. Item where rates quoted by the tenderers are less than 15% below the current schedule or rates / 
estimated rates the differential cost between estimated amount and the tender amount shall be 
withheld till the completion of such items having low rates. 

46. The date of issue of the notice to the contractor to attended of the office BDO,JALESWAR BLOCK., 
Balasore for signing the agreement shall be treated as the date of commencement of work. 

In the percentage rate tenders, only percentage quoted shall be considered. Percentage quoted 
by the tender shall be accurately filled in figures and words, so that there is no discrepancy.If 
any discrepancy is found in the percentage quoted in words and frigures, then the percentage 
quoted by the tenderer in words shall be taken as correct. If any discrepancy is found in the 
percentage quoted in percentage excess/less and total rate quoted by the tenderer, then 
percentage will be taken as correct. 

47. 

BDOALESWAR BLOCK. Signature of the Contractor 



OFFICE OF THE BLOCK DEVELOPMENT OFFICER, JALESWAR BLOCK, Dist.Balasore 
E-mal: orl-jaleswar@gmal.com 

The percentage rate quoted in the tender without mentioning excess or less and not supported 
with the coresponding amount will be treated as excess. The tenderer will write percetage 
excess or less up to one decimal point only. If he writes the percentage excess or less up to two 

or more decimal points, the first decimal point shall only be considered without rounding of. 
Where the tenderer has omitted to quote the percentage rates either in figure and words, the 

Officer opening the tender should record the omission. 

48. Security for Performance 
The successftul bidder has to depost initial securty @ 2% of the bid value which incudes EMD. 
The security deposit so deposited shall be returmed to the contractor after the defect liability 
period (one year) is over and subject to the Certficates that no liability attached to contractor 
subject to payment of final bill. 

49. Evaluation of Tenders: 

The tenders will be veified for accuracy in the numerical calculations. Any tender with 

arithmetical mistakes will be corrected on the basis of the quantities of work given in the tender 

form and percentage rate quoted by the tenderer. 

In case of tenders where the percentage rate increase or decrease and the price appears 
unrealistic, such tenders will be considered as unbalanced & incase the tenderer is unable to 
provide satisfactory explanations, the authority reserves the right to disqualify such tenders. 

50. Successful Tender: 

The work will be awarded to the most suitable and responsive tenderer. The tenderer whose 
tender is accepted shall forth with upon intimation given to him in writing about acceptance of 

his tender makes an initial security deposit as will be intimated within 7 days of such intimation 
and sign the agreement on PWD fom No. P1 for the due fulfilment of the contract in Office of 
the Block Development officer Jaleswar. In case failure by the contractor to deposit ISD or to 
enter into the agreement, the EMD for the tender will be forfeited. 

51. Jurisdiction of Court 

That for the purpose of jurisdiction in the event of dispute if and the contract should be deemed 
to have been entered in to within the State of Odisha and it is agreed that nether party to the 
contract or agreement will be competent to bring a suit in regard to the matters covered by the 
contract at any place outside the State of Odisha, 

Signature of the Contractor BDO, JALESWAR BLOCK. 



OFFICE OF THE BLOCK DEVELOPMENT OFFICER, JALESWAR BLOCK, Dist.Balasore 
E-mal: or-Jaleswar@gmall.com 

52. Subletting of the Contract: 

The contractor shall not without the written consent of the Engineer-in-Charge sub-let full or any portion of the contract. Any sub letting shall in no way absolve the contractor of any of his 
responsibilities under this contract. 

53. Extension of Time: 53. 

Time shall be considered as the essence of the contract. The period of completion is fixed and 
cannot be altered except in case of exceptional circumstances with due approval of next higher 
authority. 

The contractor shall request such extension within one month of the case of such delay and in 

any case before expiry of the contract period. 

54. f the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 

rejected and the tender shall be finalized basing on merits of rest bids. But, if more than one bid 
is quoted at 14.99% (Decimals up to two nos will be taken for all practical purposes) less than 
the estimated cost, the tender accepting authority will finalize the tender through a transparent 

lottery system, where all bidders/ their authorized representatives, the concerned Officer and 
A.O will remain present. 

55. Land required for storage of materials will be arranged by the contractor at his own cost and 

responsibility if departmental land is not available. 

56. Additional performance security shall be obtained from the successfull bidder when the Bid 
amount is less than the estimated cost put to tender. In such an event, the bidders who have 
quoted less Bid pricelrates than the estimated cost put tender shal have to furnish the amount 
of differential cost i.e. estimated cost put to tender minus the quoted amount as aditional 

performance security as per revised norms, in shape of post office savings bank account 
National Savings Certificate/ Post Office time deposit Account / Kissan Vikas Patra/ Deposit 
Receipt of Schedule Bank duly pledged in favour of the Block Development officer Jaleswar, 

failing which the tender in his favour shal be liable for rejection 

57. The item wise rate in the estimate has been put without GST. The GST amount will be paid 

separately during preparation of each bill as per the prevailing rate. 

Signature of the Contractor BDO, JALESWAR BLOCK. 



Tender Inviting Authority: Block Development Officer, Jaleswar 

Name of Work: Construction of Cement Concrete Road from Bidyut Jena Tank to 

Raibania Fort, Raibania 
Estimated Cost: Rs.1700000.00 Scheme:- National Rurban Mission 

SCHEDULE OF WORKS 

SL Particulars QuantityUnit Rate Amount 

NO 
1 Earth work in Hard soil within 39.83 Cum 185.41 Rs. 7384.00 

initial lead and lift including 

rough dressing in foundation 

work 
2 Filling in F&P with sand well 

watered&complete 

111.42 Cum 537.98 Rs.59942.00 

Cum 5624.96 Rs.779366.00 Cement concrete (1:3:6) using 40 
mm size HG metal in F&P 

3 138.56 

including hoisting and laying 

complete 
Cement Concrete in (1:2:4) using 
12 mm size HG (CB) chips in F&P 

includinghoisting and laying 

complete. 
5 Rigid and Smooth, Centering & 

Shuttering for the concrete works 

in F& Pand dismantling than 
after casting_ 

6 Supplying stacking morum on the 
road side and spreading coveying 

from stacks on the berm 

79.61 Cum 7095.02 Rs.564799.00 
4 

369 Sqm 114.15 Rs.42121.00 

31.32 Cum 821.68B Rs.25735.00 

including all cost of 

labour,.material etc 
Hire& running charges of 

vibrator 
Provision for Display Board 

87.00 Hrs 106.00 Rs.9222.00 
7 

1 No 3000 Rs.3000.00 

Rs 5000.00 Provision for expansid 
joint/grooving etc. 

Labour Cess 

9 

1% Rs.17000.00 
0 

Total Rs.1513569.00 

Limited to Rs.1513569.00 

(Rupees Fifteen lakh Thirteen thousand five hundred and sixtynine)only 

AE 1 
ssis NE tant Engine va Enginuei 

Jaleswar tock, Jales war 



RURDAN M17 co0o-

Special Condition: All materials, Labour, Machineries and equipments required to complete 

the work in all respect shall be arranged by the tenderer at his own cost. The employer will 

bear no responsibility in this aspect. 

My/Our quoted rate is 

(Both in figures and words) over/than the above estimated cost and the corresponding 

amount is equal to Rs._ 

% Excess/Less 

Note: (1) The Contractor should not write anything except quoting of percentage, Excess 

Over/Less than/ Equal to the Estimated Cost in his own hand writing. 

(2) The Contractor should write percentage excess or less up to two decimal points 

only. 
Approved for 10(Ten) tems Only. 

Te-ev Sehdute 

peoe 

DE1 Block Devet6pment officer 

Jaleswar Pssista Jaleswa 



Tender Inviting Authority: Block Development Officer, Jaleswar 

Nne of Work: Construction of Cement Concrete Road from Cluster house to Dakhin 

Tudu house, MN Patana. 
Estimated Cost:- Rs.2400000.00 Scheme:-District Mineral Fund 

SCHEDULE OF WORKS 

SL. Particulars Quantity Unit Rate Amount 
NO 

1 Earth work in Hard soil within 30.48 Cum 159.16 Rs.4851.16 
initial lead and lift including 

rough dressing in foundation 

work 
Filling in F&P with sand well 

watered& complete 
2 236.15 Cum 317.32 Rs.74933.92 

3 Cement concrete (1:3:6) using 40 
mm size HG metal in F&P 

194.13 Cum 5313.40 Rs.1031502.87 

including hoisting and laying 

Complete 
4 Cement Concrete in (1:2:4) using 

12 mm size HG (CB) chips in F&P 
including hoisting and laying 

complete. 
5 Rigid and Smooth, Centering & 

Shuttering for the concrete works 
in F& P and dismantling than 

after casting 
Earth work in hard soil by 

mechanical carriage within 5km 
initial lead including rough 

dressing, leveling etc complete. 
Hire& running charges of 
vibrator( Expansion joint 

grooving) 
Provision for Display Board 

133.17 Cum 6792.665| Rs.904606.25 

526.5 Sqm 115.04 Rs.60562.13 

6 80.71 Cum 316.50 Rs.25545.58 

130.92 Hrs 106.00 Rs.13877.79 

8 1 No 3000 Rs.3000.00 

9 Labour Cess 1% Rs.24000.00 

Total Rs.2142879.70 

Limited to Rs.2142879.00 

(Rupees Twenty-one lakh Forty-two thousand Eight hundred Seventy-nine)only 

ASe 

Assistet Executive Engine 
Jaleswar Block, Jalswer 



DME 2A00ero| 
Special Condition: - All materials, Labour, Machineries and equipments required to complete thawork in all respect shall be arranged by the tenderer at his own cost. The employer will 

no responsibility in this aspect. 

My/Our quoted rate is 
(Both in figures and words) over/than the above estimated cost and the corresponding amount is equal to Rs. 

% Excess/Less 

Note: (1) The Contractor should not write anything except quoting of percentage, Excess 
Over/Less than/ Equal to the Estimated Cost in his own hand writing. 

(2) The Contractor should write percentage excess or less up to two decimal points only. 

Approved for 9 (Nine) Items Only. 

Aperov 
Ntne 

tems) 
wn S 

Assistant Execuüre Engiñee 
Jaloswar Block, Jaleswar 

Block Devetapfaent officer 

Jaleswar_ 
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