

**GOVERNMENT OF ODISHA
ST & SC Development Department**



**OFFICE OF THE PROJECT ADMINISTRATOR, ITDA, NILGIRI
e-Procurement Notice**


e-procurement Notice Bid Identification No. ITDANGR-03/2021-22

Letter No. 1240 /ITDA, Dt. - 8/12/2021

The project Administrator, ITDA, Nilgiri on behalf of Governor of odisha invites Percentage Rate bids in online mode for construction of the work detailed below:

1. Nature of the work: Const. of C.C. road & Const. Community Centre etc.
2. Total No. of work: 39 (thirty nine) nos. (Approximately)
3. Estimated Cost: 2,00,000/- (Approximately)
4. Class of Contractor : "D" & "C" Class.
5. Period of Completion: one Calender Months
6. Availability of Bids: 10.00 AM of 21.12.2021 to 5.00 PM of 26.12.2021
7. Date of opening & scrutiny to technical bid: 11.00 A.M of 27.12.2021

The bidders have to participate in ONLINE bidding only. The details will be available in the website www.tendersorissa.gov.in from 10.00 AM of 21.12.2021 to 5.00 PM of 26.12.2021.


Project Administrator
ITDA, Nilgiri

OFFICE OF THE PROJECT ADMINISTRATOR, ITDA, NILGIRI

e-Procurement Notice

Bid Identification No. ITDANGR-03/2021-22

Notice No.1232...../ITDA, Dt.- ...8/12/2021

The Project Administrator, ITDA, Nilgiri on behalf of the Govt. of Odisha invites Percentage Rate bids in online mode single cover system for the works as detailed in the table, from the class of eligible contractors as mentioned in Column-6 (Six) registered with the State Governments and Contractors of equivalent Grade / Class Registered with Central Government / MES / Railways for execution of Civil Works. The proof of registration from the appropriate authority shall be enclosed along with the Bid. The bidders may submit bids for the following works.

Sl. No	Name of the Work	Approx. Amount put to tender	Cost of Tender Paper	Class of Contractor	Period of Completion
1	Construction of C.C. Road from Upardiha Samarendra Mohapatra House to Sarada Prasanna Mohapatra House, Arbandha G.P.	178261.00	600	'D&C'	One Calendar Months
2	Construction of C.C. Road from Balisahi R.D. Road to Mukhisahi Nadighata, Tentulia G.P.	178261.00	600	'D&C'	One Calendar Months
3	Construction of C.C. Road from Sankar Pasa house to Gajendra Sethi House, Vill. / G.P. -Dharampur	178261.00	600	'D&C'	One Calendar Months
4	Construction of C.C. Road from Anlapal Bidyadhar Sahu House to Kartik Sing House, Berhampur G.P.	178261.00	600	'D&C'	One Calendar Months
5	Construction of C.C. Road from Behera Sahi Khelapadia to P.W.D. Road, Vill. / G.P.- Pithahata.	178261.00	600	'D&C'	One Calendar Months
6	Construction of Community Center at Chhatrapur, Near Club, Chhatrapur G.P.	177680.00	600	'D&C'	One Calendar Months
7	Construction of C.C. Road from Vegigotha Canal to Barakheda Playground., K.C. Pur G.P.	178261.00	600	'D&C'	One Calendar Months
8	Construction of C.C. Road from Totasahi Bijay Pradhan House to Biswanath Nayak house, Telipal G.P.	178261.00	600	'D&C'	One Calendar Months
9	Construction of C.C. Road at Garadihi Govt. High School, Garadihi G.P.	178261.00	600	'D&C'	One Calendar Months
10	Construction of C.C. Road from Natapada Astapadia to Chaitan Sing house, Matiali G.P	178261.00	600	'D&C'	One Calendar Months
11	Construction of C.C. Road from Nayan Prasad House to Asta Ghata, Bramhananda Das Bila, Via. Padmapokhari Huda, Naranpur G.P.	178261.00	600	'D&C'	One Calendar Months
12	Construction of incomplete C.C. Road from Kalijhati Club House to Chakrapokhori, Sajanagad G.P.	178261.00	600	'D&C'	One Calendar Months
13	Construction of incomplete C.C. Road from Laxmidhar Singh House to Tubewell Chhak, Ringpur, Jamudiha G.P.	178261.00	600	'D&C'	One Calendar Months
14	Construction of C.C. Road from Tereldihi Jahira to Club Chhak, B. Bad G.P.	178261.00	600	'D&C'	One Calendar Months
15	Construction of C.C. Road from Jadibali Harijan sahi Laxmi Mandap to Dumagadia Pokhari, B.Bad G.P.	178261.00	600	'D&C'	One Calendar Months
16	Construction of C.C. Road from Sitapatipur Bugali Thakurani to Gaura Nayak House, Siadimal G.P.	178261.00	600	'D&C'	One Calendar Months
17	Construction of C.C. Road from Tuku Rana House to Lakhi Behera House, Jadida G.P.	178261.00	600	'D&C'	One Calendar Months
18	Construction of C.C. Road Ramesh Behera House to Thakura Sing House, Via- Hatapadia, Ajodhya G.P.	178261.00	600	'D&C'	One Calendar Months
19	Construction of C.C. Road from Girish Pradhan House to Tindesh Chhak, Narasinghpur G.P.	178261.00	600	'D&C'	One Calendar Months
20	Construction of C.C. Road from Mangala Chhak, Via- Aprati Jena House to PWD Road, Vill. / G.P.-Kansa	178261.00	600	'D&C'	One Calendar Months
21	Construction of C.C. Road from Kamibha Sing house to Sanakunia Road, R.K. Pur G.P.	178261.00	600	'D&C'	One Calendar Months
22	Construction of C.C. Road from Jambani Raghunath Sing Chhak to Ratha Sing house., Mahisapata G.P.	178261.00	600	'D&C'	One Calendar Months

23	Construction of C.C. Road from Laichhanpur Laxmidhar Sasmal Chhak to School Chhak, Begunia G.P.	178261.00	600	'D&C'	One Calendar Months
24	Construction of C.C. Road from Laichhanpur Binati Nayak house to Ratikanta Jena House, Begunia GP	178261.00	600	'D&C'	One Calendar Months
25	Construction of C.C. Road from Dhobasilla PWD Road to Prafulla Biswal House, Dhobasila G.P.	178261.00	600	'D&C'	One Calendar Months
26	Construction of C.C. Road from Mitrapur Bibekananda School road to Ashram, K.P. Lakhraj G.P.	178261.00	600	'D&C'	One Calendar Months
27	Construction of C.C. Road from Kalyani Narayan Maharna House to Jagannath maharna House, Machhua G.P.	178261.00	600	'D&C'	One Calendar Months
28	Construction of CC Road from Jharia Sing House to Badal Patra House, KP Lakhraj G.P.	178261.00	600	'D&C'	One Calendar Months
29	Construction of CC Road Parabasia Sing House to Puna Rout Land, Radhakishor Pur G.P.	178261.00	600	'D&C'	One Calendar Months
30	Construction of CC Road from Ajay Grahacharya House to Sasi Nayak House, Ward No. 13, Jadida G.P.	178261.00	600	'D&C'	One Calendar Months
31	Construction of CC Road from Bijay Panda House to Juda Bridge, Begunia G.P.	178261.00	600	'D&C'	One Calendar Months
32	Construction of CC Road from Maheswar Sethi House to Susanta Sethi, Ward No. 7, Berahmpur G.P.	178261.00	600	'D&C'	One Calendar Months
33	Construction of CC Road from Manoranjan Behera House to Dibakara Behera House, Ward No. 7, Matiali G.P.	178261.00	600	'D&C'	One Calendar Months
34	Construction of CC Road from Sarat Sing House to Nita Sing House, Tiakata/Ward No. 12, Garadi GP	178261.00	600	'D&C'	One Calendar Months
35	Construction of CC Road from Chaka Mohanty House to Rabi nayak House, Kalijhati Village, Sajanagad G.P.	178261.00	600	'D&C'	One Calendar Months
36	Construction of CC Road from Srinibas Baral House to Nadi Ghata, Malayani Village, Jamudhia G.P.	178261.00	600	'D&C'	One Calendar Months
37	Construction of CC Road from Manas Behera House to Kamala Sethi House, Ward No. 11, Tentulia G.P.	178261.00	600	'D&C'	One Calendar Months
38	Construction of CC Road from Pratap Patra House to Girish Mohanty House, Jadibali / Ward No. 19, Bhauriabad G.P.	178261.00	600	'D&C'	One Calendar Months
39	Construction of CC road from Balabhadar Sing House to Rama Chakka, Banbhuin / Ward No. 14, Bhauriabad G.P.	178261.00	600	'D&C'	One Calendar Months

1.	Time for completion	One Calendar Month
2.	EMD Required	Only the successful bidder will Deposit the EMD. The bidder shall transfer the required cost of Bid document as mentioned in Column No.4 of the above Table by online through electronic payment as per Govt. of Odisha WDOM No.17254 /W Dt.05.12.2017 as mentioned in DTCN.
3.	Cost of tender paper	
4.	Mode of submission of tender.	

5. Period of availability of tenders On-line /

Date of time of bidding On-line / Last date opening of tender papers.

: Details as follows, of seeking clarification / date of

Procurement Officer	Bid Identification No.	Availability of tender On-line for bidding		Date, Time & Place of Opening of Bid
		From	To	
1	2	3	4	6
Project Administrator, ITDA, Nilgiri	ITDANGR-03/2021-22	10.00 AM of 21.12.2021	Till 5.00 PM of 26.12.2021.	On 11.00 A.M of 27.12.2021, O/O the PA, ITDA, Nilgiri

6. Bid document consisting of qualification, information and eligibility criteria of bidders, plans, specification and bill of quantities of the works are available in web-site www.tendersorissa.gov.in and the set of terms and conditions of contract and other necessary documents can be seen in the web-site till last date and time of availability of tenders for bidding. Interested Tenderers may obtain further information at the web-site www.tendersorissa.gov.in.

7. The bids validity period of the tender is for a period of 90 days from the last date of receipt of bids. If any bidder / tenderers withdraws his bid / tender before the bid validity period or makes any modification in the terms and condition of the bid, if he fails to submit ISD as specified in instructions to bidder/if he fails to signed the contract for whatever the reason they will be suspended for a period of three years.

The bid must be accompanied with the "Bid Security Declaration" instead of EMD/ Bid Security in the standard format i.e. Annexure-1 as provided in the Section-2 of bid document.

9. Contractors exempted from payment of EMD also shall have to submit "Bid Security Declaration" as per Annexure-1 of Section-2 of Bid Document. The bids without "Bid Security Declaration" will be summarily rejected.
10. The bidder shall transfer the required amount of cost of bid documents as mentioned for the specify work in Col.6 of the above table by online through electronic payment mode like internet banking/ NEFT/RTGS of designated banks (SBI/ICICI Bank/HDFC Bank) and their Aggregator Banks as per WDOM No.17254 /W Dt.05.12.2017 as mentioned in DTCN.
11. **Additional Performance Security** (As per Works Department OM No.4559 dt.05.04.2021) shall be obtained from the bidder when the bid amount is less than estimated cost put to the tender. In such an event only the successful bidder who has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the Additional Performance Security as per the following rate.

Sl. No.	Range of Difference between the estimated cost put to tender and Bid amount	Additional Performance Security to be deposited by the Successful bidder.
i.	Below 5%	No Additional Performance Security
ii.	From 5% and above and below 10%	50% (Difference between estimated cost put to tender and Bid Amount)
iii.	From 10% and above	150% of (Difference between estimated cost put to tender and Bid Amount)

The applicable Additional Performance Security (APS) shall have to be furnished by the successful bidder in shape of term Deposit Receipt pledged in favour of **Project Administrator, ITDA, Nilgiri** / Bank Guarantee in favour of the **Project Administrator, ITDA, Nilgiri** from any Nationalized/Scheduled Bank in India counter guaranteed by its local branch at **Nilgiri** within seven days of issue of Letter of Acceptance (LOA) by the **Project Administrator, ITDA, Nilgiri**


(by e-mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled. Further, proceeding for blacklisting shall be initiated against the bidder. (Vide Office Memorandum No.14459/W dated 20.09.2018 of Works Department, Govt. of Odisha).

12. The original affidavit and no relation certificate should be retained by the bidder with him. The bidders have to furnish the original documents to the under signed as and when required for verification of the Tender. The successful bidder have to submit the original affidavit, No relation certificate, required APS amount and ISD amount to the undersigned before drawal of the Agreement.
13. If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a **transparent lottery system will be held** in the office of the undersigned in presence of all bidders/their authorized representatives, the Executive Engineer & Divisional Accounts Officer.
14. The Schedule Caste/ Schedule Tribe/ Physically handicapped Contractors desiring to avail the facility of price preference or exemption of EMD is required to submit an Affidavit to this effect. The bidders have to furnish the original Affidavit and R.C. to the under signed as and when required for verification of the Tender. The successful bidder have to submit the original Affidavit to the undersigned before drawal of the Agreement.
15. A bidder can submit only one tender paper for a particular work, submission of more than one tender paper by a bidder for a particular tender will liable for rejection of all such tender papers as per Works Department Ltr. No.4985/W dtd. 28.03.07.
16. **Only those bidders who successfully remit their Cost of tender Paper and Earnest Money Deposit on submission of bids would be eligible to participate in the tender/bid process.** The bidders with pending or failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure.
17. Other details can be seen in the bidding documents, which is available in web-site www.tendersorissa.gov.in.
18. Authority reserves the right to reject any or all the tenders without assigning any reasons thereof.


Project Administrator
ITDA, Nilgiri


Memo No. 1233 /ITDA, Date 8/12/2021.

Copy submitted to the Commissioner- cum -Secretary, ST & SC Development Department, Bhubaneswar for favour of kind information.


Project Administrator
ITDA, Nilgiri

Memo No. 1234 /ITDA, Date 8/12/2021

Copy submitted to the Collector & District Magistrate, Balasore for favour of kind information.


Project Administrator
ITDA, Nilgiri


Memo No. 1235 /ITDA, Date 8/12/2021

Copy submitted to the Executive Engineer, Minor Irrigation Division office, Balasore for kind information as member of Tender Committee.


Project Administrator
ITDA, Nilgiri


Memo No. 1236 /ITDA, Date 8/12/2021

Copy forwarded to the D.I.O., N.I.C., Balasore for Information & for wide circulation with a request to Published the Tender call notice.


Project Administrator
ITDA, Nilgiri


Memo No. 1237 /ITDA, Date 8/12/2021

Copy to all Project Administrator, I.T.D.A in Orissa/ the Project Director, D.R.D.A, Balasore / D.W.O, Balasore /the Sub-Collector, Nilgiri for wide circulation with a request to display the Tender call notice on their Notice Board.


Project Administrator
ITDA, Nilgiri

Memo No. 1238 /ITDA, Date 8/12/2021

Copy forwarded to the D.E.E./S.O/J.Es, Head clerk, Accountant, Work Section of I.T.D.A., Nilgiri for information.


Project Administrator
ITDA, Nilgiri

Memo No. 1239 /ITDA, Date 8/12/2021

Copy to the Notice Board.


Project Administrator
ITDA, Nilgiri