



**CORRIGENDUM**

**Reference NIT No. No. 02/ 2024-25 Dt. 07.02.2025**

Office of the Panchayat Samiti Nilgiri, Balasore, invites short percentage quoted rate tender for **13 no's** of work on behalf of Government of Odisha in **single cover** as per annexure system through e-procurement as per Annexure. The bid should be submitted online in the website [www.tendersodisha.gov.in](http://www.tendersodisha.gov.in) by eligible class of contractors of Government of Odisha or of equivalent class of other State Government I Railways / CPWD / MES. The bidders should have the necessary Portal Enrolment (with own Digital Signature Certificate). The registered bidders of outside Odisha, can also participate in this process, after necessary Portal Enrolment, but shall have to subsequently undergo registration with the appropriate authority of the State Government.

EMD Should be Paid Electronically through payment gateway of designated banks such as SBI/ICICI/ HDFC Bank for all GONI. Departments as per office Memorandum No. 0755690001201: -6785, dt.09.05.2017 & Ltr. No. 07679600032U1.5-127 06.12.2017 of Works Department. A standard form is attached, 1DTCN. The bidder should remit the cost of Tender Paper through NEFT / RTGS payments using internet payment of the bank in which the bidders holds his account by adding the account no. as mentioned in the challan. The bidders with pending or failure payment status shall not be able to submit their bids.

Cost of Bid documents/  
Tender paper & Earnest  
Money Deposit

Additional Performance  
Security

The successful bidder who has quoted less bid price / rates less than the estimated cost put to tender shall have to furnished Additional Performance Security as stated below in shape of **Term deposit receipt/NSC/Bank Guarantee** duly pledged in favour of Nilgiri, Balasore within 7 days from the date of intimation. The bid shall be cancelled with forfeiture of EMD.

If the successful bidder fails to deposit the Additional performance security deposit **within 7 days from acceptance** of his/her bid, he/she may be blacklisted as per works dept. letter No.13286 dtd.07.09.2017.

Sl No	Range of difference between the cost put to tender and estimated bid document	Additional performance security to be deposited by the successful bidder
1	Below 5%	No Additional Performance
2	From 5% above and below 10%	50% of (difference between estimated cost put to tender and bid amount)
3	From 10% and above	150% of (difference between estimated cost put to tender and bid amount)

Due to unforeseen technical glitches, in partial modification to the earlier notice, the tender which was scheduled to be published on <http://tendersodisha.gov.in> on date.07.02.2025 at 10:00 hours couldnot be published. Hence, it is hereby notified to be published on the said website on 27.02.2025. The detail of the notice is mentioned as bellows.

Sl. No	Name of the work	Amount (in Lakh)
1	Construction of New GPLF Building at Naranpur village of Naranpur GP	Rs.23,30,034/-
2	Construction of New GPLF Building at Tentulia village of Tentulia GP	Rs.23,21,710/-
3	Construction of New GPLF Building at Pithahata village of Pithahata GP	Rs.23,91,697/-
4	Construction of New GPLF Building at Chhatrapur village of Chhatrapur GP	Rs.23,41,452/-
5	Construction of New GPLF Building at Machhua village of Machhua GP	Rs.23,32,518/-
6	Construction of New GPLF Building at Hatimunda village of Bhaunriabad GP	Rs.23,35,288/-
7	Construction of New GPLF Building at Garadihi village of Garadihi GP	Rs.23,47,440/-
8	Construction of New GPLF Building at Sajanagarh village of Sajanagarh GP	Rs.23,72,641/-
9	Construction of New GPLF Building at Sangrampur village of Kansa GP	Rs.23,21,864/-
10	Construction of New GPLF Building at Laichhanpur village of Begunia GP	Rs.23,27,898/-
11	Construction of New GPLF Building at Ajodhya village of Ajodhya GP	Rs.23,21,864/-
12	Construction of New GPLF Building at K.P.Lakhraj village of K.P.Lakhraj GP	Rs.23,26,405/-
13	Construction of New GPLF Building at Dhobasila village of Dhobasila GP	Rs.23,72,641/-

2. Period of completion 120 days
3. Availability of bid document in Portal: Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online.
4. Seeking of Clarification : Dt. 28.02.2025 at 10.00 hours to Dt. 01.03.2025 up to 15.00 hours
5. Date of opening of Bid : Dt. 13.03.2025 at 11.00 hours in the O/O BDO, Nilgiri, Balasore
6. Name and address of the Officer  
Inviting Tender BDO, Nilgiri Balasore

Bid Cost will be received through electronic payment by NEFT/RTGS. Further details can be seen from the e-Procurement Portal: <http://tendersodisha.gov.in>

Block Development Officer  
Nilgiri, Balasore

*(Handwritten signature and date)*  
24.02.25

Encl: Annexure

**Memo No. T-2/2024-25/ Date.21.02.2025**

Copy submitted to the Deputy Director-cum-Deputy Secretary to Govt. in Information and Public Relation Deptt., Odisha, Bhubaneswar for information with request to arrange publication of the Tender Call Notice in consecutive issues of two local Odia Dailies & One National English daily in order to make the tender competitive. The "SAMBAD" & "PRAMEYA" Advertising Manager may kindly be instructed to communicate the copies of the Advertisement to this office for reference and record.

**Block Development Officer  
Nilgiri, Balasore**

**Memo No.T-2/2024-25/ Date.21.02.2025**

Copy submitted to the District E- Governance Manager, Balasore for information and necessary action. It is requested to kindly publish the Tender Notice in District NIC Portal (<https://balasore.odisha.gov.in>) for wide circulation.

**Block Development Officer  
Nilgiri, Balasore**

**Memo No.T-2/2024-25/ Date.21.02.2025**

Copy communicated:

- Collector & District Magistrate, Balasore
- CDO-cum-EO,Zillaparishad, Balasore.
- All Superintending Engineers stationed at Balasore. Asst. Executive Engineer / Cashier/Head Clerk/Tender File No.
- T.1-2023-24/Office Notice Board for information and necessary action.

**Block Development Officer  
Nilgiri, Balasore**

**(Annexure A) TCN No. 02/2024-25 Dt.07.02.2025**

Sl. No.	Name of the work	Value of work (In Lakh)	Cost of Bid Documents (Rs.)	EMD (Rs)	Period of Completion	Availability of tender online for bidder	Class of Contractor
1	Construction of New GPLF Building at Naranpur village of Naranpur GP	Rs.23,30,034/-	6000/-	23,300/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" &Above
2	Construction of New GPLF Building at Tentulia village of Tentulia GP	Rs.23,21,710/-	6000/-	23,217/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" &Above
3	Construction of New GPLF Building at Pithahata village of Pithahata GP	Rs.23,91,697/-	6000/-	23,916/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" &Above
4	Construction of New GPLF Building at Chhatrapur village of Chhatrapur GP	Rs.23,41,452/-	6000/-	23,414/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" &Above

5	Construction of New GPLF Building at Machhua village of Machhua GP	Rs.23,32,518/-	6000/-	23,325/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" &Above
6	Construction of New GPLF Building at Hatimunda village of Bhaunriabad GP	Rs.23,35,288/-	6000/-	23,352/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" &Above
7	Construction of New GPLF Building at Garadihi village of Garadihi GP	Rs.23,47,440/-	6000/-	23,474/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" &Above
8	Construction of New GPLF Building at Sajanagarh village of Sajanagarh GP	Rs.23,72,641/-	6000/-	23,726/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" &Above
9	Construction of New GPLF Building at Sangrampur village of Kansa GP	Rs.23,21,864/-	6000/-	23,218/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" &Above
10	Construction of New GPLF Building at Laichhanpur village of Begunia GP	Rs.23,27,898/-	6000/-	23,278/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" & Above
11	Construction of New GPLF Building at Ajodhya village of Ajodhya GP	Rs.23,21,864/-	6000/-	23,218/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" & Above
12	Construction of New GPLF Building at K.P.Lakhraj village of K.P.Lakhraj GP	Rs.23,26,405/-	6000/-	23,264/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" & Above
13	Construction of New GPLF Building at Dhobasila village of Dhobasila GP	Rs.23,72,641/-	6000/-	23,726/-	120 days	From Dt. 27.02.2025 at 10.00 hours to 12.03.2025 up to 17.00 Hours through online	"C" & Above

Block Development Officer  
Nilgiri, Balasore

*[Handwritten Signature]*  
24.02.25